BILL OF QUANTITIES

STATUS: TO BE ISSUED

Detailed rate analysis, break-ups and approved schedule of rates are under preparation and will be issued in a subsequent revision.

Project Name:	MAJOR BRIDGE ACROSS RIVER PATHERI AT CH 8+450 PMGSY PKG-III
Bridge Name:	MAJOR-BRIDGE-CH8-450
Chainage km:	8.45
Sections:	8
Items:	46

Section Summary

#	Code	Section Title	Items	Section Total (INR)
1	300	EARTHWORK AND EMBANKMENT	3	718,653.60
2	1800	PILING AND FOUNDATION	3	7,353,360.00
3	1700A	SUBSTRUCTURE — PIER AND ABUTMENT	16	19,221,173.74
4	1700B	SUPERSTRUCTURE — DECK AND GIRDERS	9	33,363,133.65
5	2700	BEARINGS AND EXPANSION JOINTS	3	1,537,200.00
6	800	SAFETY AND TRAFFIC WORKS	4	2,092,860.00
7	2500	RIVER TRAINING AND SCOUR PROTECTION	3	412,587.00
8	QA	QUALITY ASSURANCE, TESTING AND SURVEY	5	1,841,175.00
		SUB-TOTAL		**66,540,142.99**
		CONTINGENCY @ 15%		**9,981,021.00**
		GRAND TOTAL		**76,521,163.99**

This BOQ sheet is a placeholder — not for final tender issue.
Schedule of rates, item-wise analysis, item code cross-references and detailed measurements will be appended in the next revision.